



25X1

May 4, 1966



25X1

Reference our meeting of 4 May 1966.

Please be advised that [redacted] agrees to furnish five (5) [redacted] Model RIPP-101, Rapid Interpretation Printer-Processors, for a firm fixed price of [redacted] with delivery to commence within fifteen (15) weeks and ending within twenty (20) weeks after receipt of the five (5) GFE Light Tables; recognizing work and delivery schedule will not commence on said five (5) Light Tables until after the Government accepts the modification of the Printer-Processor delivered under [redacted]

25X1

25X1


25X1

25X1

The Tables will be completed as per "Specification for Rapid Interpretation Printer-Processor" as modified during our 4 May 1966 meeting.

Request 75% Progress Payments be authorized in the contract for the above scope of work.

Very truly yours,



25X1

25X1

May 4, 1966

25X1

Reference our meeting of 4 May 1966.

Please be advised that [ ] agrees to furnish five (5) [ ] Model RIPP-101, Rapid Interpretation Printer-Processors, for a firm fixed price of [ ] with delivery to commence within fifteen (15) weeks and ending within twenty (20) weeks after receipt of the five (5) GFE Light Tables; recognizing work and delivery schedule will not commence on said five (5) Light Tables until after the Government accepts the modification of the Printer-Processor delivered under [ ]

25X1

25X1

25X1

25X1

The Tables will be completed as per "Specification for Rapid Interpretation Printer-Processor" as modified during our 4 May 1966 meeting.

Request 75% Progress Payments be authorized in the contract for the above scope of work.

Very truly yours,

25X1

[ ]  
Ass't. to the Vice-President